
UNITED STATES ENVIRONMENTAL PROTECTION AGENCY 
REGION6 

IAG DW9695854901-4 

1445 ROSS AVENUE, SUITE 1200 
DALLAS TX 75202-2733 

February 09, 2016 

Ms. Marvene Seaman (CEHNC-CX-ES) 

U.S. Army Corps of Engineers 

E&M Center of Expertise 

1616 Capitol Ave., Suite 9200 

Omaha, Nebraska 68102-9200 

Dear Ms. Seaman: 

The purpose of this letter is to issue a new Work Authorization Form (WAF) under multi-site 

lnteragency Agreement DW9695854901-4 to the U.S. Army Corps of Engineers (USACE), Engineer 

Research and Development Center. The funding is being provided in order for the USACE to provide 

technical support to EPA regarding an assessment of an armor cap deficiency area on the northwest part 

of the armor cap and to complete tasks listed in the new Scope of Work in support of EPA actions at the 

San Jacinto River Waste Pits Superfund Site located in Harris County, Texas. The USACE should continue 

to coordinate all actions with Gary Miller, the EPA Remedial Project Manager (RPM), who can be 

reached in the office at (214) 665-8318. 

When billing EPA, please include the site name and the site specific accounting string listed on 

line two (2) of the attached funding form. 

Site Name 

San Jacinto River Waste Pits 

CERCUS No.: TXN000606611 

EPA ID: 06ZQ 

Funding Ceiling 

$50,000.00 

Enclosure 

Sincerely1ours, 

·t~--·--
Kellon Pearson 

Project Officer 

Superfund Division 

Contract and Budget (6SF-VC) 

Work Authorization Form 2014/2021 COE5490-WAF-06ZQOO-TA00-03 

USACE IAG SOW for Cap Damage 

Internet Address (URL) • http://www.epa.gov/region6 
Recyc led/Recyclable • Printed with Vegelable 011 Based Inks on 100% Postconsumer, Process Chlorine Free Recycled Paper 
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Work Authorization 
Statement of Work (SOW) 

San Jacinto River Waste Pits 
CERCLIS No.: TXN000606611 Site ID: 06ZQ 

January 29, 2016 

1.0 PURPOSE. The purpose if this Work Authorization issued to the Mississippi Valley 
Division of the United States Army Corps of Engineers (USACE) under multi-site Interagency 
Agreement DW-96-95854901-0 between the Environmental Protection Agency (EPA) and the 
USA CE is to provide technical support to EPA regarding an assessment of an armor cap 
deficiency area on the northwest part of the armor cap. 

In December 2015 the EPA Dive Team found this area, which was an irregularly shaped area 
approximately 20-feet by 25-feet, during an underwater inspection of the cap. Although armor 
rock material was present in this area, it was deficient and did not form a continuous cap as it 
should have. Following the EPA approval of the repair plan, the Potentially Responsible parties 
(PRPs) completed repairs in January 2016 by placing an 8-ounce non-woven geotextile fabric 
over the area, and then covering it with a minimum of 12-inches of rock with a median diameter 
of 8-inches. Manual probing was used to identify any deficient areas, and additional rock was 
added where needed. 

In general, the technical support will include an assessment of the deficient area and 
recommendations for inspections and actions to identify any other deficient areas and prevent 
any future breaches. 

2.0 BACKGROUND. The Site consists of several sets of impoundments built in the mid-1960s 
for the disposal of paper mill wastes and the surrounding areas containing sediments and soils 
potentially contaminated by the waste materials that had been disposed of in these 
impoundments. The impoundments are located immediately north and south of the I-10 bridge 
and on the western bank of the San Jacinto River in Harris County, Texas. 

Large scale groundwater extraction by others has resulted in regional subsidence of land 
in the vicinity of the Site resulting in exposure of the contents of the northern impoundments to 
surface waters. A time-critical removal action was completed in 2011 to stabilize the pulp waste 
material in the northern impoundments and sediments within the impoundments to prevent the 
further release of dioxins, furans, and other chemicals into the environment. The removal 
consisted of placement of a temporary armor rock cap over a geotextile bedding layer and an 
impermeable geomembrane in some areas. The total area of the temporary armor cap is 15.7 
acres. The cap was designed to withstand a 100-year storm event. 

The southern impoundments are located south of 1-10 and west of Market Street, where 
various marine and shipping companies have operations. The area around the former southern 
impoundments is an upland area that is not currently and has not been in contact with surface 
water. 
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2.1 PROJECT POINT OF CONTACT (POCs). 

1) ~ u 
"""'--~"' """' 
1• '•9l°t0~ 

Technical POC: Gary Miller, EPA Region 6, 1445 Ross Avenue, Suite 1200, 
Dallas, Texas 75202, Remedial Project Manager, 214-665-8318. 
miller.garyg(a),epa.gov 

Financial POC: Kellon Pearson, EPA Region 6, 214-665-8375. 
pearson.kellon(a),epa.gov; 

Marvene Seaman, CEHNC-EMS, 402-697-2425. 
Marvene.L.Searnan@usace.army.mil 

2.2 PROJECT DELIVERY TEAM (PDT). 

• 

Technical POC: Carlos Ruiz CEERD-EPW, Research Civil Engineer, 601-634-3784, 
Carlos. E.Ruiz@ usace.army .mil. 
Paul Schroeder CEERD-EPE; Research Civil Engineer, 601 -634-3709, 
Paul.R.Schroeder@usace.anny.mil. 
Mandy Michalsen CEERD-EPE, Environmental Engineer, 206-764-3324; 
Mandy .M.Michalsen@usace.anny.mil. 

3.0 SCOPE OF WORK. This section outlines the tasks that the PDT will perform to 
accomplish the requirements described in EPA's Work Authorization. 

.. 

• 



1. Conduct a review of the construction, inspection, and maintenance documents for the 
cap. 

2. Prepare recommendations for additional underwater inspections and surveying of the 
entire site to insure there are no more deficient areas in the cap. 

3. Conduct a review of the inspection protocols and prepare recommendations for 
improvement. 

4. Consider alternatives for the cause of the deficient area and prepare a determination of 
the most likely cause. 

5. Prepare a determination of the occurrence date of the deficient area. 
6. Conduct a review of the available sampling results and prepare a determination of the 

extent of any release of material from the deficient area and the need for any additional 
sampling, if appropriate, to determine the nature and extent of any release. 

7. Prepare an evaluation of the contents of the release with respect to all major contaminants 
at the site. 

8. Prepare recommendations for any steps to prevent any future breaches to the cap. 
9. Communicate at least weekly with the EPA Remedial Project Manager (RPM) regarding 

progress and issues identified during the report review. 
10. Maintain all technical and financial records associated with this Work Authorization. 
11. Prepare and submit monthly progress reports and invoices to document monthly and 

cumulative cost, performance status, and technical progress. 
12. Include one overnight trip to the San Jacinto River Waste Pits Site for not more than three 

persons for familiarization with the area and Site conditions. 

4.0 DELIVERABLES. 

1. Submit progress reports and invoices to the EPA RPM for each month no later the 15th 
day of the following month. 

2. Submit a draft report to the EPA completing these tasks within 10 weeks of initiation of 
this Work Authorization. 

3. Submit a final report within 30-days a receipt of any EPA comments on the draft report. 
4. Provide technical support to EPA, including preparation of technical memorandums 

regarding the above issues during the Period of Performance. 

5.0 EPA RESPONSIBILITIES. EPA is responsible for providing the relevant site documents. 

6.0 USACE TECHNOLOGY/FOCUS AREA. ERDC-EL, Environmental Processes and 
Engineering. 

7.0. PERIOD OF PERFORMANCE. It is anticipated that this Work Authorization will cover 
a time interval of approximately 18 months, or until July 31, 2017. 

8.0 SECURITY. Information produced in this study is unclassified. 



•' February l 0, 2016 

IAG DW9695854901-4 

Ms. Marvene Seaman (CEHNC-CX-ES) 
U.S. Anny Corps of Engineers 
E&M Center of Expertise 
1616 Capitol Ave., Suite 9200 
Omaha, Nebraska 68102-9200 

Dear Ms. Seaman: 

The purpose of this letter is to issue a new Work Authorization Fonn (WAF) under multi
site lnteragency Agreement DW9695854901-4 to the U.S. Army Corps of Engineers (USA CE), 
Engineer Research and Development Center. The funding is being provided in order for the 
USACE to provide technical support to EPA regarding an assessment of an armor cap deficiency 
area on the northwest part of the armor cap and to complete tasks listed in the new Scope of Work 
in support of EPA actions at the San Jacinto River Waste Pits Superfund Site located in Harris 
County, Texas. The USACE should continue to coordinate all actions with Gary Miller, the EPA 
Remedial Project Manager (RPM), who can be reached in the office at (214) 665-8318. 

When billing EPA, please include the site name and the site specific accounting string 
listed on line two (2) of the attached funding form. 

Site Name 
San Jacinto River Waste Pits 
CERCLIS No.: TXN000606611 
EPA lD: 06ZQ 

Funding Ceiling 
$50,000.00 

Enclosure 

Kellon Pearson 
Project Officer 
Superfund Division 
Contract and Budget (6SF-VC) 

Work Authorization Form 2014/2021 COE5490-W AF-06ZQOO-T A00-03 
USACE IAG SOW for Cap Damage 

6SF-V 
T. Talton 

-rz_, J" / 10 



[X] Original [ ] Increase 

EP A/USACE SUPERFUND PROGRAM 
WORK AUTHORIZATION FORM (W AF) 

[ ] Decrease [ ] Time Extension Date: 02/10/2016 

Authorization is hereby given to provide support as described in the Superfund Generic Interagency Agreement (IA) 
identified below. The following information is provided for cost documentation purposes: 

IA Number: DW9695854901 -4 

Site Name: San Jacinto River Waste Pits Site ID: 06ZQ 

Work Assignment Title (type of activity): Technical Assistance 

EPA Work Assignment Number: COE5490-W AF-06ZQOO-T A00-03 I EPA Revision Number: 

EPA CERCLIS Site CD Number: TXN00060661 l I Expiration Date: 0 li30/202 J 

EPA RPMIOSC: Gary Miller (Miller.Gary@epa.gov) I Phone: 214-665-83 18 

Preferred USACE District (Optional): Engineer Research & Development Center (ERDC) 

USACE Program/Project Officer: Earl Hayter I Phone: 864-656-5942 

Scope of Work Description: Provide technical support to EPA, to include preparation of an independent assessment regarding 
an armor cap deficiency area on the northwest part of the armor cap. The technical support will include an assessment of the 
deficient area and recommendations for inspections and actions to identify any other deficient areas and prevent any future 
breaches 

Previous Funding 

$348,722.00 

Deobligate 
From: 

DCN 

156APLA003 

Current Funding 

$50,000.00 

FY APPR 
BUDGET I 

ORG PRC 

15 T 6AOOP 303002 

Obligate 
To: 

156APLA003 I 5 T 6AOOP 303002 

Oeobligate 
From: 166APLAOOI 16 T 6AOOP 303002 

Obligate J 66APLAOO I 
To: /) 16 T 6AOOP 303002 

Anthonyfalto Chief Contracts and Budget Section (6SF-V) 

%4. 
Kellon Pearson/EPA IA Project Officer (6SF-VC) 

Signed Originals to: 

BOC 

2506 

2506 

2506 

2506 

U.S. Army Corps of Engineers 

$398,722.00 

SITE/ 
PROJECT 

06WQTAOO 

06ZQTAOO 

06WQTAOO 

06ZQTAOO 

Total Funding 

COST 
ORG 

COOl 

AMOUNT 

$18,978.00 

coo 1 $18,978.00 

coo 1 $31,022.00 

coo 1 $31 ,022.00 

J. ! iif/ tb 
Date 

EPA Cincinnati Finance Center 
Accounting Operations Office (MS 002) 
26 W. Martin Luther King Drive 
Cincinnati, OH 45268 

Environmental & Munitions Center of Expertise 
1616 Capitol A venue, Ste. 9200 
Omaha, NE 68102-9200 
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